



View of Pier 38 South Apron

View of Pier 38 North Apron

# **Port of San Francisco**

## Pier 38 North and South Apron Demolition & Disposal

#### **OVERVIEW**

The base bid scope of work includes removing red-tagged timber decking and piles (including any debris on the seafloor and remnant piles in areas where the apron decking has collapsed) from the entire Pier 38 south apron (about 10,098 sqft). There are two additive alternates: the first would remove most of the Pier 38 north apron including collapsed portions and remanent piles (13,136 sqft) and the second would remove approximately 23 steel piles immediately north of Pier 38 that once supported a floating dock.

The total budget for this project is \$1.1M. The minimum LBE subcontracting goal has not yet been established for this project.

### **RFP SCHEDULE**

Activity	Target Date:
Commence Contract Advertisement	May 2025
Pre-Bid Conference	May 2025
Proposed Due Date	June 2025
Notice to Proceed	June 2025

<sup>\*</sup>Subject to Change

### PROJECT SCOPE

The proposed construction contract will contain the following trades:

### Major Categories of Work

- Maritime Demolition
- Trucking

#### FOR MORE INFORMATION

CONTACT: Paul Chasan, Paul.Chasan@sfport.com, 415-819-8056