



Pier 50 Piles (Apron to be removed via separate project)



Pier 60

Port of San Francisco

Pier 60 (Entire Facility) + Pier 50 Piles Demolition & Disposal

OVERVIEW

The base bid scope of work includes removing approximately 320 treated wood piles from the former Pier 50 south apron fronting Shed B (the apron decking shown in the photo above was previously removed via a separate project). The project includes an additive alternate to demolish pier 60 in its entirety including removing any collapsed decking from the sea floor and remnant piles (approximately 6,440 sqft of pier to be demolished).

The total budget for this project is \$770K. The minimum LBE subcontracting goal has not yet been established for this project.

RFP SCHEDULE

Activity
Commence Contract Advertisement
Pre-Bid Conference
Proposed Due Date
Notice to Proceed

Target Date*
May 2025
May 2025
June 2025
June 2025

*Subject to Change

PROJECT SCOPE

The proposed construction contract will contain the following trades:

Major Categories of Work

- Maritime Demolition
- Trucking

FOR MORE INFORMATION

CONTACT: Paul Chasan, Paul.Chasan@sfport.com, 415-819-8056